

Prepared For:

UBR Esports Team
Email: info@ubresports.com

Prepared By:

Development & Tech Team
Status: Proposal / Quotation

Project Overview

This quotation outline details the cost, features, and timeline for building the UBR Esports Tournament Platform. The application provides user authentication, BGMI/Esports match registration, wallet systems (real-time deposit/withdrawal), and a comprehensive admin panel for live category, match, points table, and financial audits.

Scope of Work & Cost Breakdown

Feature Module	Description	Cost (INR)
User Management & OAuth	Google Authentication (Passport.js), user profiles, virtual wallet tracking, and transaction history.	₹ 8,000
Tournament Booking System	Dynamic categories and match scheduling, slot booking limits, automatic available slot updates.	₹ 12,000
Virtual Wallet & Payments	Add cash via QR/Screenshot upload, admin validation, withdrawal requests (UPI/QR) with Cloudinary integration.	₹ 10,000
Admin Dashboard & Content CMS	Full admin access to approve/reject cash deposits & withdrawals, match category controls, and user balances.	₹ 15,000
Live Points Table & Standings	Points table upload, covers, and leaderboard management with images processed via Cloudinary.	₹ 7,000
Deployment & Setup	MongoDB Atlas integration, Cloudinary API configuration, Environment setup, and Production hosting.	₹ 5,000
Total Estimated Project Cost:		₹ 57,000

Technical Specifications & Terms

Technology Stack

Frontend:	EJS (Embedded JavaScript), CSS3, Custom Responsive Layouts, FontAwesome Icons
Backend:	Node.js, Express.js (Model-View-Controller architecture)
Database:	MongoDB Atlas, Mongoose ODM (Object Document Mapper)
Storage:	Cloudinary API (Secure cloud storage for QR codes, transaction proof & logos)
Authentication:	Passport.js with Google OAuth 2.0 Strategy

Timeline & Milestones

Phase 1: Setup & Authentication Google Login setup, MongoDB schema modeling, and dashboard frames.	3 Days
Phase 2: Wallet & Payments Deposit screenshot handling, withdrawal request processing, and admin validation flow.	5 Days
Phase 3: Bookings & Tournament Module Category creation, slot booking control, and real-time validations.	4 Days
Phase 4: Admin Control Panel & Leaderboards Financial transaction review log, points table & live standings uploading.	5 Days
Phase 5: Testing, Cloudinary integration, Launch End-to-end user tests, image scaling, production deployment.	3 Days

Payment Milestone Terms

40% Advance Payment	On project kickoff and environment setup.
40% Intermediate Payment	After completion of Wallet & Tournament bookings.
20% Final Payment	Upon successful production deployment and handoff.

Support & Maintenance

- 30 Days of complimentary support for bug fixes, code corrections, and deployment queries.
- Post-support SLA packages available for monthly tournament maintenance and database backups.